

Attachment
MRCA Item XI
January 4, 2017



**FEE PROPOSAL SUMMARY
 COMPTON CREEK NATURAL PARK PHASE 2 PROJECT
 CONSTRUCTION MANAGEMENT**



December 12, 2016

Pre-Construction, Construction and Close-out Phases											
PROPOSED STAFFING AND CONSTRUCTION MANAGEMENT FEE		Pre- Constr.	Construction					Close-out	Subtotal Hours	Subtotal Fee	
		1	2	3	4	5	6	7			
		Jan-17	Feb-17	Mar-17	Apr-17	May-17	Jun-17	Jul-17			
Position	HR RATE										
Project Executive	No Charge										
Project Director	\$ 180	8	8	8	8	8	8		48	\$ 8,640	
Project Manager	\$ 140									\$ -	
Project Engineer	\$ 110	24	80	80	80	80	80	20	444	\$ 48,840	
Scheduler	\$ 125										
Estimator	\$ 135										
Project Administrator	\$ 70										
General Conditions										\$ -	
		Totals								492	\$ 57,480