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00 00 01 
PROJECT SCOPE 

 
Project Name:  Robin’s Nest Park Phase 3 Restoration Grading Project  
 
Project Scope:  Contractor shall provide grading, excavation, sorting, and hauling work 
at the general prevailing rate of per diem wages as determined by the California 
Department of Industrial Relations to support MRCA’s stream restoration efforts at the 
subject job site. The job objective is to remove and relocate construction waste and fill 
material from the Project Area and to restore and re-establish floodplain of the Santa 
Clara River at MRCA’s Robin’s Nest Park located at 8237 Soledad Canyon Road, 
unincorporated Acton area. The MRCA requests time and material bids to accomplish 
said work performed under field supervision of MRCA employees. MRCA has a 
completed Streambed Alteration Agreement issued by CDFW to permit all proposed 
restoration activities. Contractor shall adhere to the following terms, conditions, and 
instructions.  
 
Contractor shall provide a minimum of nine (9) consecutive guaranteed workdays (nine-
day period) once work has begun. This schedule can be altered only by mutual agreement 
of MRCA and Contractor documented in advance via email. Contractor reserves the right 
to cease work for rain or weather conditions, but hours not worked by Contractor’s 
laborers and Contractor’s equipment due to such stated conditions shall not be paid by 
MRCA. MRCA shall maintain a field supervisor onsite during all work hours except during 
those hours that Contractor voluntarily decides to cease work for rain or weather 
conditions. The MRCA encourages the Contractor to continue to work in light precipitation 
conditions. The above nine-day period does not include equipment mobilization or 
demobilization. Contractor shall be available to work up to three (3) full additional days 
immediately following the nine-day period if notified of the number of additional days 
requested by the MRCA by the end of the fifth workday of the initial nine-day period. 
Should MRCA and Contractor agree to additional workdays, Contractor agrees to apply 
the same weekly rates for equipment established for the initial nine-day period as daily 
rates for the additional MRCA requested workdays.  
 
Each workday shall consist of a standard 8-hour workday Monday through Friday. The 
standard workday shall begin at approximately 7:00 AM (no earlier) and conclude at 
approximately 3:30 PM (no earlier). Contractor will be required to pay prevailing wages. 
The anticipated work period is between November 29, 2021, and December 18, 2021. 
The Contractor may propose an alternative work schedule that meets the project 
objectives; however, MRCA reserves all rights and privileges to determine the work 
schedule.  
 
Contractor shall attend the required Bidder’s Conference to determine specific pieces of 
equipment necessary to complete the proposed work. Contractor shall provide the 
following equipment—or sufficiently equivalent equipment—to perform said work in an 
efficient and expedient manner: Excavator (CAT 330, or equivalent), Light Dozer with 
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slope board (D6 Dozer with slope board, or equivalent), Loader (CAT 966M, or 
equivalent), and Rock Truck (CAT730, or equivalent). Following the Bidder’s Conference 
and preliminary site walk, if Contractor proposes substitute equipment, Contractor shall 
provide a brief explanation with Contractor’s bid package as to the suitability of the 
proposed substitute equipment to accomplish Project objectives.   
 
Contractor shall provide and fully service the specific pieces of heavy equipment and 
provide qualified operators for each piece of heavy equipment, at given hourly rates (See 
01 00 05 – Contractor Rental Rate Form), during all working hours. Any/all Contractor-
supplied equipment (including work truck or service vehicle) utilized for this project must 
be identified on the Contractor Rental Rate Form.  
 
Because all Contractor-provided equipment may not be used for every stage of the work, 
the bid should include an approximate schedule for the delivery and removal of each 
piece of driven heavy equipment. If possible, a mobilization and demobilization schedule 
that may potentially reduce heavy equipment costs to the MRCA is desired. MRCA shall 
not be responsible for the hourly cost of any non-operated heavy equipment.  
 
Project activities include: (a) deconstruct and remove approximately 500 linear feet of 
steel plate flood wall; (b) excavate approximately 500 linear feet of concrete rubble berm 
supporting the steel plate flood wall; (c) stockpile, relocate, and sometimes compact (track 
roll) material within an MRCA staff designated onsite fill area; (d) coordinate the sorting, 
loading, trucking, and legal dumping of construction and concrete and other debris 
removed from the Project Area; (e) establish an approximate 20-foot-wide graded shelf 
approximately 500 feet in length and offset a minimum of 10 feet from the active channel 
at an elevation no less than three (3) feet above the active channel; (f) and rough-finish 
grading to the specifications of the MRCA field supervisor as the job progresses. Certain 
features, such as existing native trees and power pole(s), will be retained and may require 
alteration(s) to the proposed Excavation Plan that is provided as part of the bid package. 
MRCA reserves all rights to change the excavation and grading plan throughout the job, 
including but not limited to, directing operated heavy equipment to complete specific tasks 
at alternate areas within the subject property.  
 
For excavated construction waste, trash, and non-native green waste suitable to be 
disposed of in roll-off waste bins, MRCA shall provide 40-yard waste bins (or equivalent) 
for Contractor’s use. MRCA will coordinate the mobilization, service, and demobilization 
of the waste bins. For excavated material not suitable for disposal in roll-off waste bins 
(such as plate metal), Contractor’s bid shall propose a Primary Option and at least one 
Alternative Option to achieve offsite trucking and disposal of unsuitable fill material (See 
01 00 04 – Bid Submission Form, “Alternates” section). For example, the MRCA can pay 
separate trucking contractors and/or dump fees to contractors recommended by 
Contractor. It is anticipated that all fill materials off hauled to landfills or recycling facilities 
will first be stockpiled onsite and then removed in concentrated periods of activity. No 
export of clean soil is anticipated. The Primary and Alternative Options for off hauling 
unsuitable fill materials shall include estimated schedules for removal to ensure 
equipment and material staging areas remain functional throughout the job.  
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Contractor’s bid shall provide for best management practices to prevent sediment from 
entering the active stream channel.  
 
MRCA shall provide water, a water truck, and water truck operator for the duration of said 
work. MRCA shall provide at least one portable toilet and overnight security (including 24 
hours on non-workdays) for the duration of said work-period.   
 
Details:  Contractor shall strictly avoid native vegetation and terrain features as directed 
by onsite MRCA staff. At no time shall heavy equipment enter the active stream channel. 
MRCA staff will provide visible and physical demarcation of the active stream channel 
boundary and of sensitive habitat areas within the project limits and for areas adjacent to 
project limits.  
 
The bridge to access the property and Project Area is a metal boxcar bridge that spans 
approximately 70 feet with the following information stenciled to a side rail:  

LD MT 152200, LT WT 67800.  
 
For all work, the Contractor shall furnish all labor, materials, and equipment necessary to 
complete the work unless otherwise specified by MRCA. Contractor must use best 
management practices in consultation with MRCA staff present at the job site. Contractor 
must abide by Covid-19 coronavirus mitigation measures including, but not limited to, 
wearing appropriate face masks while onsite, maintaining greater than six (6) feet social 
distance whenever possible, and no sharing of tools or equipment without sufficient 
sanitation.  
 
All work must be completed by January 31, 2022.  
 
Project Conditions:  The information provided in response to the above requirements 
will be the basis for evaluation. Failure to provide this information or the inclusion of any 
conditions, limitations, or misrepresentations may adversely affect the evaluation of your 
proposal. The MRCA reserves the right to reject any, and all, bids and to waive any 
informality or irregularity in any bid received. The Executive Officer of the MRCA reserves 
the right not to award any contract if no proposal is acceptable. 

 
 

END OF SECTION 00 00 01 
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